



Republika ng Pilipinas
National Irrigation Administration
(Pambansang Pangasiwaan ng Patubig)
MIMAROPA Regional Office

Office Address: Bayanan II, Calapan City
Oriental Mindoro
Telefax Nos.: (043) 288-7267
Website: www.region4b.nia.gov.ph

Email Add: nia4b_mimaropa@yahoo.com
TIN 000-916-415-166

August 8, 2019

MARILYN M. CASTILLO

Authorized Managing Officer
Hervelyn Intertrading and Builders Corporation (HIBC)
360-17 Far East Asia Village, Visayas Avenue,
Quezon City, Metro Manila

NOTICE TO PROCEED

MADAM:

The Contract having been approved, Notice is hereby given that you can proceed with the Contract No:R4B-OCCL-ARMACA-36M-CY19-01 for the CONSTRUCTION OF ARMACA CIP located at Brgy. Cabacao, Abra de Ilog, Occidental Mindoro within seven (7) days upon receipt of this notice in accordance with terms and conditions of the Agreement, General Conditions, Instruction to Bidders, Plans and Technical Specifications of the item of works specified below:

	ITEMS OF WORK	UNIT	QTY	UNIT COST	TOTAL
A.	DIRECT COST				
	I. CONTRACT WORKS				
	A. CIVIL WORKS				
	1.0 Concrete				
	1a Class "A" Concrete Flume		769.88	9,148.55	7,043,285.67
	1b Class "A" Concrete Ordinary		359.86	9,148.67	3,292,240.39
	1c Class "B" Concrete Ordinary		1,399.80	6,848.87	9,587,048.23
	2.0 Reinforcing Steel Bars, All Sizes				
	2a Furnishing and Stockpiling		124,277.87	72.72	9,037,486.71
	2b Cut, Bend and Place of RSB		124,277.87	17.77	2,208,417.75
	3.0 Gravel Blanket		975.52	1,534.38	1,496,818.38
	4.0 Structure Excavation Mechanical		4,224.24	269.10	1,136,742.98
	5.0 Structure Excavation Manual		1,810.39	267.08	483,518.96
	6.0 Structure Excavation Backfill		552.87	247.48	136,824.27
	7.0 Dewatering		866.05	450.35	390,025.62
	TOTAL				34,812,408.96

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to NIA Regional Office.

Very truly yours, /

WILLIAM F. RAGODON
Regional Manager

Conforme:

Name and Representative of the Bidder: _____
Authorized Signature: _____
Date Received: Aug. 8, 2019