



NOTICE TO PROCEED

August 6, 2024

MS. MARILYN M. MORALES
Authorized Managing Officer
Marjo Construction and Builders Corporation
Sitio Payapa, Baco, Oriental Mindoro



Ma'am:

The Contract having been approved, Notice is hereby given that you can proceed with the Contract No. R4B-REGION-INAB-6M-CY2024-010 for the **IMPROVEMENT OF NIA ADMINISTRATIVE BUILDING** located at Bayanan II, Calapan City, Oriental Mindoro within seven (7) days upon receipt of this notice in accordance with terms and conditions of the Agreement, General Conditions, Instruction to Bidders, Plans and Technical Specifications of the item of works specified below:


ITEM NO.	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL
1.0	DISMANTLING WORKS				
1.a	Dismantling of Ceiling	sq.m	264.27	613.12	162,029.22
1.b	Dismantling of Tiles	sq.m	214.20	442.17	94,712.81
2.0	STRUCTURAL & ARCHITECTURAL WORKS				
2.a	Ceiling Works (Repair of Damage Ceiling)	sq.m	264.27	2,409.39	636,729.50
2.b	Painting Works	sq.m	264.27	863.56	228,213.00
2.c	Class "A" Concrete (CR)	cu.m.	15.00	9,921.81	148,827.15
2.d	Reinforcement Steel Bars	kgs.	438.90	113.97	50,021.43
2.e	Tiling Works	sq.m	123.50	1,779.97	219,826.30
3.0	PLUMBING WORKS				
3.a	Supply and installation of all accessories and fixtures (CR-male & female)	lot	1.00	710,021.16	710,021.16
4.0	ELECTRICAL WORKS				
4.a	Rewiring and installation of all accessories for electrical (Lights, Outlest & panel board)	lot	1.00	683,929.43	683,929.43
4.b	As-Built plans, Professional Fees & Permits	lot	1.00	32,614.80	32,614.80
	TOTAL				2,966,924.80

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to NIA Regional Office.

Very truly yours,


RONILIO M. CERVANTES
Regional Manager
LLL 

CONFORME:
Marjo Construction and Builders Corporation

By: 
Name and Signature of Authorized Representative
Date: 8-9-2024

