Contract Ref. No.: R4B-REGION-OCCI2-1B-CY2025-003

Contract Name: ESTABLISHMENT OF PUMP IRRIGATION PROJECTS IN MAGSAYSAY, OCCIDENTAL

Contract Location: Magsaysay, Occidental Mindoro



0 4 JUN 2025 THIS AGREEMENT, made this ,2025 between THE GOVERNMENT OF THE PHILIPPINES, thru the NATIONAL IRRIGATION ADMINISTRATION MIMAROPA REGIONAL OFFICE, represented herein by the Regional Manager, RONILIO M. CERVANTES, with office address at Bayanan II, Calapan City, Oriental Mindoro (hereinafter called the "Entity") and ASC Construction and Concrete Products, represented by its General Manager, MR. ABRAHAM S. COLLADO, with office address at National Hi-way, Capatan, Tuguegarao City, Cagayan (hereinafter called the "Contractor");

WHEREAS, the Entity is desirous that the Contractor execute the contract entitled ESTABLISHMENT OF PUMP IRRIGATION PROJECTS IN MAGSAYSAY, OCCIDENTAL MINDORO with Contract No. R4B-REGION-OCCI2-1B-CY2025-003 (hereinafter called "the Works"), and the Entity has accepted the Bid for **ONE HUNDRED FORTY-FIVE MILLION ONE HUNDRED TWENTY-ONE** THOUSAND ONE HUNDRED SEVENTY-FIVE & 32/100 PESOS (Php 145,121,175.32) by the Contractor for the execution and completion of such Works within Two Hundred Ten (210) calendar days and the remedying of any defects therein:


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same 1. meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents as required by the 2016 revised 2. Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Technical Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Invitation to Bid;
 - vi. Instruction to Bidders;
 - vii. Bid Data Sheet
 - viii. Supplemental or Bid Bulletins, if any;
 - **b.** Winning bidder's bid, including the requirements, Technical and Financial proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;





Witness

NIA-MIMAROPA Regional Office CERVANTES Procuring Entity Regional /



Contract Ref. No.: R4B-REGION-OCCI2-1B-CY2025-003

Contract Name: ESTABLISHMENT OF PUMP IRRIGATION PROJECTS IN MAGSAYSAY, OCCIDENTAL

MINDORO

Contract Location: Magsaysay, Occidental Mindoro

- **d.** Notice of Award of Contract, and the Bidder's conforme thereto; and
- **e.** Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in PBDs.
 - Construction Schedule in the form of PERT/CPM Diagram and Bar Chart with S-Curve and Cash Flow:
 - 2) Manpower Schedule;
 - 3) Construction Methods;
 - 4) Equipment Utilization Schedule;
 - 5) Organizational Chart;
 - 6) List of Major Equipment Units; and
 - 7) Construction Safety and Health Program pursuant to DOLE Administrative Order No. 152 s. 2011;
 - 8) Contractor's All Risk Insurance (CARI);

Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

- 3. In consideration for the sum of ONE HUNDRED FORTY-FIVE MILLION ONE HUNDRED TWENTY-ONE THOUSAND ONE HUNDRED SEVENTY-FIVE & 32/100 PESOS (Php 145,121,175.32) or such other sums as may be ascertained, ASC Construction and Concrete Products agrees to execute the contract ESTABLISHMENT OF PUMP IRRIGATION PROJECTS IN MAGSAYSAY, OCCIDENTAL MINDORO in accordance with his/her/its Bid.
- 4. The NATIONAL IRRIGATION ADMINISTRATION MIMAROPA REGIONAL OFFICE agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on this

_at __OUEZON CITY

Signed, sealed, delivered For the Entity:

n 4 HIN 2025

RONILIO M. CERVANTES

Regional Manager

Signed in the presence of:

ABRAHAM S. COLJAD General Manager

Signed, sealed, delivered

For the Contractor

LOWELL DOZANO
Division Manager, EOD

KIRS CAROLINE M. HERNANDEZ-ACERON Division Manager, AFD

Procuring Entity

NATIONAL IRRIGATION ADMINISTRATION MIMAROPA Regional Office

Contract Ref. No.: R4B-REGION-OCCI2-1B-CY2025-003

Contract Name: ESTABLISHMENT OF PUMP IRRIGATION PROJECTS IN MAGSAYSAY, OCCIDENTAL MINDORO

Contract Location: Magsaysay, Occidental Mindoro

ACKNOWLEDGEMENT

Republic of the Philippines)	
OUEZON CITY	_)	
**************************************	_)	S.S.

BEFORE ME, as the Notary Public for and within personally appeared RONILIO M. CERVANTES, Regional Manager, representing the NATIONAL IRRIGATION ADMINISTRATION MIMAROPA REGIONAL OFFICE, with PRC ID No. 0080756 valid until May 29, 2026 and MR. ABRAHAM S. COLLADO, General Manager, representing ASC Construction and Concrete Products with

as competent proof of identity, known to me as the same persons who executed the foregoing CONTRACT AGREEMENT which they acknowledged to me as their true and voluntary act and deed for and in behalf of the parties they represented.

The instrument consists of three (3) pages, including this page, on which this acknowledgement is written, duly signed by the contracting parties and their instrumental witnesses on all pages.

IN	WITNESS				my Signature		
Sea	al this	day	of Q	4-101	₹ 2025	2025	at
	QUEZO 1	, F	Philippines	,			

NOTARY PUBLIC

Doc. No. <u>\$\$</u>

Page No. <u>17</u>

Book No. **

Series of <u>2025</u>

ATTY. FELIZANDO M. IBARRA
Notary Public for Quezon City Until Dec. 31, 2025
Roll No. 80835
PTR No. 6986783, 01/07/2025, Q.C.
IBP No. 331161, December 19, 2023
MCLE Comp. No. VIII-000973 / until April 14, 2025
ADM Matter No. NP. 088 / (2025-2026)
Lot 27 Block VI, No. 1160 Quirino Highway
Brgy, Kaligayahan, Quezon City

