



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
REGIONAL OFFICE NO. IV B (MIMAROPA)

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day delay shall be imposed on the undelivered item/s.

Very truly yours,

Conforme:

Betrand O. Austria
Signature over Printed Name of Supplier
7/24/2024
Date

Ronilo M. Cervantes
RONILIO M. CERVANTES
Regional Manager A

Fund Cluster: 501 LFPs
Funds Available: 168,590.00

Ma. Eloisa M. Tuerto
MA. ELOISA M. TUERTO
OIC / Financial Planning Specialist B

ORS/BURS No.: 02-101297-2024-05-00373
Date of the ORS / BURS: 5/24/24
Amount: 167,556.00

CGA
MAY 24 2024